STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 10/ 00 I N LOS ANGELES AND SAN BERNARDI NO 08/ 14/ 00
CONTRACT NUMBER 07-1264A4 COUNTY I N AND NEAR CLAREMONT AND CONTRACT CCDE 'A '
LOCATI ON 07-LA-30-R7.8/R8.3 UPLANDFROM 0.1 KM EAST OF | NDI AN 221 CONTRACT | TEMS
H LL BOULEVARD TO 0.1 KM EAST OF
NEW FREEVWAY, BRI DGES AND WALLS FEDERAL Al D ACNH S030-(041)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%
PROPCSALS | SSUED 45 FUND TOTAL HE14 58, 719, 000 TOTAL NUMBER OF WORKI NG DAYS 350
NUVBER OF BI DDERS 8 ENG NEERS EST 53, 685, 895. 00 AMOUNT UNDER17, 229, 759. 60 PERCENT UNDER EST 32. 09
PROGRAM ELEMENTS RI P
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1A 36, 456, 135. 40 4 F C 1 CONSTRUCTORS | NC 858 481-6900
00772589
B) 350 DAYS X 35000 12777 H GH BLUFF DRI VE STE 200 FAX 858 793-8611
A+B) 48, 706, 135. 40 SAN DI EGO CA 92130
2 A 38, 324, 750. 00 5 E L YEAGER CONSTRUCTI ON 909 684-5360
COVPANY | NC 00140069
B) 370 DAYS X 35000 P O BOX 87 FAX 909 788-2449
A+B) 51, 274, 750. 00 RI VERSI DE CA 92502- 0087
3 A 41, 623, 769. 74 7 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
B) 315 DAYS X 35000 P O BOX 620 FAX 916 334-0562
A+B) 52, 648, 769. 74 NORTH HI GHLANDS CA 95660
4 A 36, 903, 678. 15 8 MYERS SUKUT JO NT VENTURE 916 635-9370
00331359
B) 450 DAYS X 35000 P O BOX 2948 FAX 916 635-1527
A+B) 52,653, 678. 15 RANCHO CORDOVA CA 95741-2948
5 A 38,173, 700. 00 2 MORRI SON KNUDSEN CORPCRATI ON 909 425-4200
00000178
B) 416 DAYS X 35000 P O BOX 600 FAX 909 862-8433

52, 733, 700. 00

H GHLAND CA 92346



07-1264A4
07- LA- 30-

08/ 10/ 00

R7
6 A 41, 038, 810. 00

B) 425 DAYS X 35000

A+B) 55, 913, 810. 00
7 A 42,738, 351. 63

B) 440 DAYS X 35000

A+B) 58, 138, 351. 63
8 A 42,932, 298. 62

B) 440 DAYS X 35000

A+B) 58, 332, 298. 62

KIEWT PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668
FORD BENCO A JO NT VENTURE

639 EAST LOCKEFORD STREET

LODI CA 95240
STEVE P RADCS | NC

P O BOX 15128

SANTA ANA CA 92735-0128

360 693-1478
00433176
FAX 360 693-5582

209 333-1116
00642366
FAX 209 333-8597

714 835-4612
00484452
FAX 714 835-2186

Bl D245
PAGE 2
08/ 14/ 00



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 14/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL AMERI CAN ASPHALT
CORONA CA

ANDERSON DRI LLI NG
LAKESI DE CA

CROMN FENCE

SANTA FE SPRI NGS CA
DSI

LONG BEACH CA
HARBOR

SAN BERNARDI NO CA

L JOHNSON

HAWIHORNE CA

PENHALL

ANAHEI M CA

QUALI TY HYDRO SEEDI NG
ROMONA CA

SAMRCD

LANCASTER CA
SCHNABLE

ENCI NO CA

SI GNS AND PI NNI CK | NC
EL CAJON CA

CONTI NUED ON NEXT PAGE

ASPHALT PAVI NG AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)
FENCI NG AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

DEMCLI TI ON AND RELATED ( PARTI AL)

MASONRY BLOCK AND RELATED ( PARTI AL)

SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL)
EROSI ON CONTROL AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

TI E BACK ANCHORS AND RELATED ( PARTI AL)

EARTHWORK AND RELATED ( PARTI AL)



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
08/ 14/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 UNI TED STEEL PLACERS
CLAI RMONT CA
V T ELECTRI C
CHI NO HI LLS CA

REBAR AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
08/ 14/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE

Rl VERSI DE CA
ANDERSON DRI LLI NG
LAKESI DE CA
COFFMAN

SAN DI EGO CA
DSI

LONG BEACH CA
ERCSI ON CONTROL
CH NO CA

HARBOR COMPANI ES
SAN BERNARDI NO CA
L JOHANSON
HAWIHORNE CA

M B E ELECTRIC
Rl VERSI DE CA
MARI NA LANDSCAPE
ANAHEI M CA
MODERN ALLOYS
STANTON CA
SCHNABEL

ENCI NO CA

CONTI NUED ON NEXT PAGE

FENCE AND METAL BEAM GUARD RAI L

DRI LLED HOLES

PORTLAND CEMENT CONCRETE

STRESSI NG

SLOPE PAVI NG

DEMOLI TI ON

MASONRY

ELECTRI CAL

LANDSCAPE AND EROSI ON CONTROL

MEDI AN RAI L

TI E BACKS



07- 1264A4 Bl D245
07- LA-30-R7 PAGE 6
08/ 10/ 00 08/ 14/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR

RI ALTO CA

UNI TED STEEL PALCER
RANCHO CUCANVANGA CA

YELI CH

S| ERRA MADRE CA

Bl DDER | D NAME AND ADDRESS

ROADS| DE AND CONSTRUCTI ON SI GNS

STRI PI NG

REBAR

WATERLI NE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL

POMONA CA

AGRA FOUNDATI ON
RI CHMOND CA
ALCORN FENCE
ORANGE CA

ALL AMVERI CAN
CORONA CA
AUGUST CONSTRUCTI ON
LOS ANGELES CA
COFFMAN

SAN DI EGO CA

CONTI NUED ON NEXT PAGE

BRI DGE BARRI ER

SOLDI ER PI LE

FENCE

ASPHALT CONCRETE PAVI NG

TI EBACKS

CONCRETE PAVI NG



07-1264A4 Bl D245

07- LA-30-R7 PAGE 7
08/ 10/ 00 08/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 DSI PRESTRESSI NG

LONG BEACH CA
L JOHANSON MASONRY
HAWTHORNE CA
MARI NA LANDSCAPE LANDSCAPE AND | RRI GATI ON
ANAHEI M CA
MODERN ALLOYS ROAD BARRI ER
STANTON CA
ORTI Z EARTHWORK, STRUCTURE EXCAVATI ON AND BACKI NG
I RVINE CA
RADI CH UNDERGROUND
SIM VALLEY CA
UNI TED STEEL REBAR
RANCHO CUCAMUNGA CA
V T ELECTRI C ELECTRI CAL
CHI NO HI LLS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 ALCORN FENCE FENCE, METAL BEAM GUARD RAIL AND CHAI N LI NK RAI L

SUN VALLEY CA
ANDERSON DRI LLI NG SOLDI ER PI LE WALL, DRILL AND SET
LAKESI DE CA

CONTI NUED ON NEXT PAGE



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 8
08/ 14/ 00

08

COFFMAN SPECI ALTI ES
SAN DI EGO CA

DAN COPP CRUSHI NG
ANAHI EM CA

DYW DAG SYSTEMs
LONG BEACH CA

L JOHNSON CONSTRUCTI ON
HAWTHORNE CA

LAPCO

I RVINE CA

MARI NA LANDSCAPE
ANAHI EM CA

MATI CH

SAN BERNARDI NO CA
MODERN ALLOYS
STANTON CA

SCHNABEL FOUNDATI ON
ENCI NO CA

SUDHAKAR

RI ALTO CA

UNI TED STEEL PLACERS
UPLAND CA

CONTI NUED ON NEXT PAGE

CONCRETE PAVEMENT

CRUSHI NG

POST TENSI ON

MASONRY SOUND WALL ( PARTI AL)

EARTH RETAI NI NG WALL

ERGCSI ON CONTROL AND LANDSCAPE

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER, TYPE 60

TI EBACK ANCHORS

STRI PE AND MARK

REBAR



07-1264A4 Bl D245

07- LA-30- R7 PAGE 9
08/ 10/ 00 08/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 V T ELECTRI C ELECTRI CAL
CHI NO HI LLS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AGRA FOUNDATI ON DRI LLED HOLE SOLDI ER PI LE

ANAHEI M CA

ALCORN FENCE FENCE AND METAL BEAM GUARD

SUN VALLEY CA

ALL AMVERI CAN ASPHALT ASPHALT CONCRETE DI KE AND PAVI NG

CORONA CA

ALL AMVERI CAN ASPHALT ASPHALT CONCRETE PAVI NG

CORONA CA

CTM BRI DGE BARRI ER RAI L

RANCHO CORDOVA CA

COOPER ENG NEERI NG TYPE 60 RAIL

TUSTIN CA

DSI PRE STRESS

LONG BEACH CA

HARBOR SAW AND SEAL PORTLAND CONCRETE CEMENT

SAN BERNADI NO CA

JCE ENCI NAS M NOR CONCRETE, CURBS AND SI DEWALK

BLOOM NGTON CA
CONTI NUED ON NEXT PAGE



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
08/ 14/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

M B E ELECTRI C
RI VERSI DE CA

PRG

CORONA CA

PENHALL

I RVI NE CA

QUALI TY

RAMONA CA

REYCON

SANTA PAULA CA

S| ERRA NEVADA STEEL

SAN FERNANDO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR CO

RIALTO CA

UNI TED STEEL PLACERS
RANCHO CUCANONGA CA

ELECTRI CAL

LANDSCAPE

BRI DGE DEMCLI TI ON

ERGCSI ON CONTROL

MASONRY

STRUCTURAL SI GNS

CONSTRUCTI ON AREA AND ROADSI DE SI GNS

TRAFFI C STRI PE

REBAR



07-1264A4 Bl D245

07- LA-30- R7 PACGE 11
08/ 10/ 00 08/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . DEMOLI TI ON
GUARD RAI L
ALCORN FENCE FENCE, GUARD RAIL AND SI GNS
SUN VALLEY
ANDERSON DRI LLI NG SOLDI ER PI LES
LAKESI DE CA
DYW DAG SYSTEMs PRE- STRESSI NG
LONG BEACH CA
L JOHNSON CONSTRUCTI ON | NC MASONRY WALLS
HAWIHORNE CA
MAVERI CK ELECTRI C I NC ELECTRI CAL
DOMNEY CA
MODERN ALLOYS | NC CONCRETE BARRI ER
STANTON CA
PENHALL SAW AND SEAL
I RVINE CA
REG ONAL STEEL CORP REI NFORCI NG STEEL
CLAREMONT CA
REYCO SM TH AND REYNOLDS EROSI ON CONTRCL | NC LANDSCAPE AND | RRI GATI ON
CORONA CA

CONTI NUED ON NEXT PAGE



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 12
08/ 14/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

SCNHABEL FOUNDATI ON CO
ENCI NO CA

VULCAN

AZUSA CA

Bl DDER | D NAME AND ADDRESS

MASONRY WALLS

TI EBACK ANCHORS

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE

SUN VALLEY CA

ALL AMVERI CAN
CORONA CA
ANDERSON DRI LLI NG
LAKESI DE CA
CTM

RANCHO CORDOVA CA
DSI

LONG BEACH CA
GEO VI SI ON

CORONA CA

JCE ENCI NOS CONSTRUCTI ON
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

FENCE

ASPHALT PAVI NG

DRI LLED PI LES

CONCRETE BARRI ER ( BRI DGE)
PRESTRESSI NG

VI BRATI ON MONI TORI NG

M NOR CONCRETE



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 13
08/ 14/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

L JOHANSON
HAWTHORNE CA

MODERN ALLOYS

LOS ANGELES CA
REYCO SM TH

CORONA CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
SCHNABEL FOUNDATI ON
ENCI NO CA

UNI TED STEEL

RANCHO CUCAMONGA CA
V T ELECTRI C

CHI NO HI LLS CA
WESTERN WATERPROCFI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

MASONRY

CONCRETE BARRI ER

LANDSCAPE AND EROSI ON CONTROL

PORTLAND CEMENT CONCRETE PAVI NG

TI E BACK

REBAR

ELECTRI CAL

JO NT SEAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANDERSON DRI LLI NG
LAKESI DE CA

CROMN FENCE

SANTA FE SPRI NGS CA

CONTI NUED ON NEXT PAGE

SOLDI ER PI LES

FENCE AND METAL BEAM GUARD RAI L



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 14
08/ 14/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DYW DAG SYSTEMs
LONG BEACH CA
JCE ENCI NOs
BLOOM NGTON CA

L JOHANSON
HAWIHORNE CA
MARI NA LANDSCAPE
ANAHEI M CA

MATI CH

SAN BERNARDI NO CA
MODERN ALLOYS
STANTON CA

ORTI Z

| RVI NE CA

RADI CH

SIM VALLEY CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
SCHNABEL

ENCI NO CA
SUDHAKAR

RI ALTO CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

CURB AND GUTTER

MASONRY

LANDSCAPE AND EROSI ON CONTROL

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER HI GHWAY

EARTHWORK AND MSE WALLS

Pl PE WORK

PORTLAND CEMENT CONCRETE PAVI NG

TI E BACKS

STRI PI NG



07-1264A4
07- LA-30-R7
08/ 10/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 15
08/ 14/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA
V T ELECTRI C
CHI NO HI LLS CA

REBAR

ELECTRI CAL



07-1264A4 Bl D245

07- LA- 30- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
08/ 10/ 00 08/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 018230 AR POLLUTI ON CONTROL LS LUMP SUM 90, 000. 00* 90, 000. 00
2 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 15, 000. 00* 15, 000. 00
3 (S) 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 2,100 20. 00 42, 000. 00
4 (S) 018231 TEMPORARY FENCE (TYPE CL-1.8, SLATTED) M 800 40. 00 32, 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00
PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 125, 000. 00* 125, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 18, 000. 00* 18, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 75 60. 00 4,500. 00
10 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) V) 120 12.50 1, 500. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 870 .50 3, 435. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 90 30. 00 2, 700. 00
13 (S) 120300 TEMPORARY PAVENENT MARKER EA 520 2.50 1, 300. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 750 24. 00 18, 000. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 36 250. 00 9, 000. 00
16 018232 ABANDON MONI TORI NG WELL EA 5 500. 00 2,500. 00
17 150305 OBLI TERATE SURFACI NG e 22,700 1.80 40, 860. 00
18 150604 REMOVE WOOD FENCE M 13 85. 00 1, 105. 00
19 150608 REMOVE CHAI N LI NK FENCE M 400 8. 00 3,200. 00
20 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT V) 240 14. 00 3, 360. 00
MARKI NG
21 150722 REMOVE PAVEMENT MARKER EA 150 1.00 150. 00
22 150742 REMOVE ROADSI DE S| GN EA 2 100. 00 200. 00
23 150748 REMOVE ROADSI DE S| GN PANEL EA 3 50. 00 150. 00
24 150806 REMOVE Pl PE M 150 38. 00 5, 700. 00
25 150827 REMOVE CATCH BASI N EA 1 400. 00 400. 00
26 018233 REMOVE MASONRY BLOCK WALL e 670 17.00 11, 390. 00
27 152322 RESET ROADS| DE SI GN (WOOD POST) EA 2 125. 00 250. 00
28 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 7 9. 00 63. 00
29 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 7 175. 00 1, 225. 00
30 018398 ADJUST DRAI NAGE FACI LI TY TO GRADE EA 7 3, 000. 00 21, 000. 00
31 152440 ADJUST MANHOLE TO GRADE EA 1 1, 500. 00 1, 500. 00
32 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT e 490 10. 00 4,900. 00
(45 MV MAXI MUM)
33 018234 REMOVE CONCRETE CURB GUTTER AND VB 460 30. 00 13, 800. 00
SI DEWALK
34 153220 REMOVE CONCRETE ( CHANNEL) VB 460 22.00 10, 120. 00



07-1264A4 Bl D245

07- LA- 30- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
08/ 10/ 00 08/ 14/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

35 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 170 7.00 1, 190. 00
36 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 5 500. 00 2, 500. 00
37 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 38, 000. 00* 38, 000. 00
38 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 18, 000. 00* 18, 000. 00
39 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 5, 000. 00* 5, 000. 00
40 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
41 190101 ROADWAY EXCAVATI ON VB 1, 320, 000 3.00 3, 960, 000. 00
42 190151 CHANNEL EXCAVATI ON VB 580 7.00 4, 060. 00
43 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 8, 106 15. 00 121, 590. 00
44 (F) 192007 STRUCTURE EXCAVATI ON ( BRI DGE) ( CHANNEL) VB 3,535 16. 00 56, 560. 00
45 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,100 20. 00 42,000. 00
46 018235 STRUCTURE EXCAVATI ON ( CHANNEL) VB 4,590 6. 50 29, 835. 00
47 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 2, 860 30. 00 85, 800. 00
48 018236 SAND BEDDI NG (1 N TRENCH) VB 940 15. 00 14, 100. 00
49 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 6,714 40. 00 268, 560. 00
50 (F) 193008 STRUCTURE BACKFI LL (BRI DGE) ( CHANNEL) VB 750 60. 00 45, 000. 00
51 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 860 25.00 46, 500. 00
52 193017 STRUCTURE BACKFI LL ( CHANNEL) VB 13, 700 5. 50 75, 350. 00
53 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 740 15. 00 11, 100. 00
54 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 200 1.00 200. 00

WALL)
55 (F) 193119 LEAN CONCRETE BACKFI LL VB 816 78.00 63, 648. 00
56 (F) 197020 EARTH RETAI NI NG STRUCTURE e 471 480. 00 226, 080. 00
57 018237 EVBANKVENT BELOW WATER LEVEL VB 33, 700 4.00 134, 800. 00
58 198200 SUBGRADE ENHANCEMENT FABRI C e 13, 200 1. 80 23, 760. 00
59 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 36, 000. 00* 36, 000. 00
60 (S) 200114 ROCK BLANKET MR 660 60. 00 39, 600. 00
61 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 50 175. 00 8, 750. 00
62 (S) 203014 FI BER ( EROSI ON CONTROL) KG 12, 500 .30 3, 750. 00
63 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 54, 000 .40 21, 600. 00
64 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 650 165. 00 107, 250. 00
65 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 3, 600 2.00 7,200. 00
66 (S) 018238 ENDOMYCORRHI ZAL | NOCULUM KG 1, 300 10. 00 13, 000. 00
( EROSI ON CONTROL)

67 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 25, 000. 00* 25, 000. 00
68 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
69 (SF) 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 110 140. 00 15, 400. 00
70 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 890 75. 00 66, 750. 00

POLYETHYLENE PI PE CONDUI T



07-1264A4 Bl D245

07- LA- 30- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
08/ 10/ 00 08/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 250401 CLASS 4 AGGREGATE SUBBASE VB 2, 800 13. 00 36, 400. 00
72 260201 CLASS 2 AGGREGATE BASE VB 6, 080 18. 00 109, 440. 00
73 260301 CLASS 3 AGGREGATE BASE VB 30, 800 18. 00 554, 400. 00
74 280000 LEAN CONCRETE BASE VB 27, 400 51. 00 1, 397, 400. 00
75 290301 CEMENT TREATED PERVEABLE BASE VB 7,870 42.00 330, 540. 00
76 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 280 100. 00 28, 000. 00
77 390152 ASPHALT CONCRETE TONN 22, 500 42.00 945, 000. 00
78 393001 PAVEMENT REI NFORCI NG FABRI C [V 13, 300 1. 30 17, 290. 00
79 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 5, 090 3.00 15, 270. 00
80 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 450 3.00 4, 350. 00
81 401000 CONCRETE PAVEMENT VB 42, 400 79. 00 3, 349, 600. 00
82 404092 SEAL PAVEMENT JOI NT M 73, 400 3.20 234, 880. 00
83 048224 FURNI SH STEEL SOLDI ER PI LI NG M 3, 646 80. 00 291, 680. 00
(WB60 X 101)
84 (S) 048225 915 MM DRI LLED HOLE M 1,824 100. 00 182, 400. 00
85 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 400, 000. 00* 400, 000. 00
86 (S) 500050 TI EBACK ANCHOR EA 265 1, 870. 00 495, 550. 00
87 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 807 240. 00 673, 680. 00
88 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8, 988 350. 00 3, 145, 800. 00
89 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 2,105 360. 00 757, 800. 00
90 (F) 018239 STRUCTURE CONCRETE ( CHANNEL) VB 1, 080 300. 00 324, 000. 00
91 (F) 510064 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 867 200. 00 173, 400. 00
( CHANNEL)
92 (F) 510067 STRUCTURAL CONCRETE, BRI DGE ( CHANNEL) MB 499 350. 00 174, 650. 00
93 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 484 400. 00 193, 600. 00
(TYPE N)
94 (F) 510217 CLASS 3 CONCRETE VB 344 100. 00 34, 400. 00
95 (F) 510410 CLASS 1 CONCRETE ( STRUCTURE) MB 2.5 1, 200. 00 3, 000. 00
96 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 12, 319 260. 00 3, 202, 940. 00
97 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 292 800. 00 233, 600. 00
98 (F) 510520 M NOR CONCRETE ( CONCRETE DRAI N) VB 126 400. 00 50, 400. 00
99 (F) 511035 ARCHI TECTURAL TREATNMENT V) 190 40. 00 7, 600. 00
100 (F) 018240 ARCHI TECTURAL TREATMENT M2 60 40. 00 2, 400. 00
(RI VER COBBLE FI NI SH)
101 (F) 018241 ARCHI TECTURAL TREATMENT M2 280 100. 00 28, 000. 00
(SPLI T FACE VENEER)
102 (F) 018242 ARCHI TECTURAL TREATMENT M2 200 75.00 15, 000. 00

(CULTURED STONE VENEER)
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| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
103 (F) 511046 HEAVY BLAST TEXTURE M2 739 52. 00 38, 428. 00
104 (F) 048226 COBBLESTONE TEXTURE M2 2,323 40. 00 92, 920. 00
105 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 595 215. 00 127, 925. 00
106 (SF) 018243 SOUNDWALL ( MASONRY BLOCK M2 1, 850 85. 00 157, 250. 00
ON CHANNEL)
107 (SF) 518201 MASONRY BLOCK WALL M2 12. 220. 00 2, 706. 00
108 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 M) M 9 320. 00 30, 720. 00
109 (S) 519144 JONT SEAL (MR 50 MV) M 106 180. 00 19, 080. 00
110 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,633,100 1.00 1, 633, 100. 00
111 (SF) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 206, 149 1.00 206, 149. 00
112 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 1,772,682 .95 1, 684, 047. 90
113 (SF) 520112 BAR REI NFORCI NG STEEL (BRI DGE) ( CHANNEL) KG 85, 500 .95 81, 225. 00
114 (SF) 018244 BAR REI NFORCI NG STEEL ( CHANNEL) KG 70, 450 1.00 70, 450. 00
115 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 1, 939 6. 00 11, 634. 00
W TH WALKWAY)
116 ( SF) 560204 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED KG 1, 939 2.50 4, 847.50
W TH WALKWAY)
117 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 3,310 6. 00 19, 860. 00
118 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 3,310 1.00 3, 310. 00
119 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4, 620 5. 00 23, 100. 00
120 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,620 1.00 4, 620. 00
121 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 16 1, 000. 00 16, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
122 562004 METAL (RAIL MOUNTED SI GN) KG 890 10. 00 8, 900. 00
123 566011 ROADSI DE SI GN - ONE POST EA 57 185. 00 10, 545. 00
124 566012 ROADSI DE SI GN - TWO PCST EA 4 625. 00 2, 500. 00
125 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 3 150. 00 450. 00
EXI STI NG POST
126 (F) 575004 TI MBER LAGG NG VB 417 1, 100. 00 458, 700. 00
127 018245 600 MM HI GH DENSI TY POLYETHYLENE Pl PE M 900 140. 00 126, 000. 00
128 650075 600 MV REI NFORCED CONCRETE Pl PE M 1, 930 120. 00 231, 600. 00
129 650076 675 MV REI NFORCED CONCRETE Pl PE M 92 180. 00 16, 560. 00
130 650077 750 MM REI NFORCED CONCRETE Pl PE M 700 165. 00 115, 500. 00
131 650079 900 MM REI NFORCED CONCRETE Pl PE M 940 175. 00 164, 500. 00
132 650081 1050 MM REI NFORCED CONCRETE PI PE M 600 225. 00 135, 000. 00
133 650084 1200 MM REI NFORCED CONCRETE PI PE M 770 275. 00 211, 750. 00
134 650476 600 MV REI NFORCED CONCRETE Pl PE M 79 165. 00 13, 035. 00

(CLASS 1V)
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NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
135 650481 900 MM REI NFORCED CONCRETE Pl PE M 140 215. 00 30, 100. 00
(CLASS 1 V)
136 680933 200 MM PERFORATED PLASTI C M 480 40. 00 19, 200. 00
Pl PE UNDERDRAI N
137 018246 200 MM PLASTI C Pl PE ( UNSLOTTED) M 74 90. 00 6, 660. 00
138 018247 100 MM PLASTI C Pl PE ( SLOTTED) M 5,910 16. 00 94, 560. 00
139 018248 100 MM PLASTI C Pl PE ( UNSLOTTED) M 350 60. 00 21, 000. 00
140 (S) 048227 WELDED STEEL Pl PE CASI NG M 431 370. 00 159, 470. 00
(610 MM X 9.53 MM THI CK)
141 048228 WELDED STEEL Pl PE CASI NG M 184 780. 00 143, 520. 00
(1375 MM X 9.53 MM THI CK)
142 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 6 400. 00 2, 400. 00
143 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 800. 00 800. 00
144 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 2 1, 800. 00 3, 600. 00
145 707244 900 MV PRECAST CONCRETE Pl PE MANHOLE M 17 300. 00 5, 100. 00
146 018249 MONI TORI NG POl NT EA 2 2, 000. 00 4, 000. 00
147 720000 ROCK SLOPE PROTECTI ON VB 16 200. 00 3, 200. 00
148 (F) 048229 SLOPE PAVI NG ( COBBLESTONE) VB 475 700. 00 332, 500. 00
149 (F) 731501 M NOR CONCRETE ( CURB) M 223 50. 00 11, 150. 00
150 (F) 731517 M NOR CONCRETE ( GUTTER) M 238 65. 00 15, 470. 00
151 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 490 280. 00 137, 200. 00
CURB RAMP)
152 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 22,671 1.00 22, 671.00
153 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 21, 495 6. 00 128, 970. 00
154 ( SF) 048230 CHAI'N LI NK FENCE ( MODI FI ED) M 415 30. 00 12, 450. 00
155 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 3,610 31.00 111, 910. 00
156 (S) 800701 WOOD FENCE M 4 400. 00 1, 600. 00
157 (S) 802596 3.7 M CHAI N LI NK GATE (TYPE CL-1.8) EA 2 770. 00 1, 540. 00
158 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 900. 00 2, 700. 00
159 (S) 820107 DELI NEATOR ( CLASS 1) EA 120 50. 00 6, 000. 00
160 (S) 820180 I NSTALL MEDI AN M LEAGE PANEL EA 18 80. 00 1, 440. 00
161 (S) 832001 METAL BEAM GUARD RAI LI NG M 500 70. 00 35, 000. 00
162 (S) 833020 CHAI'N LI NK RAI LI NG M 13 200. 00 2, 600. 00
163 ( SF) 833031 CHAI N LI NK RAI LI NG (TYPE 6) M 633 182. 00 115, 206. 00
164 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 210 130. 00 27, 300. 00
165 833141 CONCRETE BARRI ER ( TYPE 26A) M 160 130. 00 20, 800. 00
166 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 593 275. 00 163, 075. 00
167 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 154 300. 00 46, 200. 00



07-1264A4 Bl D245

07- LA- 30- R7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 21
08/ 10/ 00 08/ 14/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

168 ( SF) 839521 CABLE RAI LI NG M 1,291 22. 00 28, 402. 00

169 (S) 839525 CONNECT GUARD RAI LI NG TO STRUCTURE EA 7 640. 00 4, 480. 00

170 (S) 839528 BURI ED POST ANCHOR EA 3 700. 00 2,100. 00

171 (S) 839532 CABLE ANCHOR ASSEMBLY EA 6 750. 00 4, 500. 00
( BREAKAVAY, TYPE B)

172 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2, 040. 00 14, 280. 00

173 839701 CONCRETE BARRI ER ( TYPE 60) M 2,010 85. 00 170, 850. 00

174 018250 CONCRETE BARRI ER ( TYPE 60W MODI FI ED) M 660 225. 00 148, 500. 00

175 839702 CONCRETE BARRI ER ( TYPE 60A) M 110 85. 00 9, 350. 00

176 018251 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 39 380. 00 14, 820. 00

177 839705 CONCRETE BARRI ER ( TYPE 60E) M 240 320. 00 76, 800. 00

178 839706 CONCRETE BARRI ER ( TYPE 600) M 130 175. 00 22, 750. 00

179 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 410 23.00 9, 430. 00

180 (S) 018252 100 MM | NVERTED THERMOPLASTI C STRI PE M 3,570 1.80 6, 426. 00

181 (S) 019729 100 MM THERMOPLASTI C STRI PE M 37, 400 .55 20, 570. 00

182 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 680 1.50 2,520. 00

183 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 330 2.20 2,926. 00

184 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 920 2.20 198. 00
(BROKEN 3.66 M- 0.92 M

185 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 950 .50 475. 00
(BROKEN 10.98 M - 3.66 M

186 (S) 018253 100 MM | NVERTED THERMOPLASTI C STRI PE M 13, 500 1.50 20, 250. 00
(BROKEN 10.98 M- 3.66 M

187 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 670 .50 835. 00
(BROKEN 5.18 M- 2.14 M

188 (S) 018254 100 MM | NVERTED THERMOPLASTI C STRI PE M 1, 200 1.50 1, 800. 00
(BROKEN 5.18 M- 2.14 M

189 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 680 1.75 1, 190. 00
(BROKEN 10.98 M - 3.66 M

190 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 5,070 2.40 12, 168. 00

191 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 94, 000. 00* 94, 000. 00

192 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 92, 000. 00* 92, 000. 00

193 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 137, 000. 00* 137, 000. 00

194 (S) 018255 MODI FY | RRI GATI ON CONTROLLER ENCLOSURE LS LUMP SUM 3, 200. 00* 3, 200. 00
CABI NET

195 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 25, 000. 00* 25, 000. 00

196 (S) 018266 LI GHTI NG ( BRI DGE) LS LUMP SUM 116, 000. 00* 116, 000. 00

197 (S) 018256 SIZE 53 CONDUI T (IN SO L) M 200 22.00 4, 400. 00
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NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

198 (S) 018257 SI ZE 78 CONDUI T (TYPE 1) M 140 101. 00 14, 140. 00
(UNDER ROADWAY)

199 (S) 018258 SI ZE 25 | NNERDUCT M 17, 700 2.60 46, 020. 00

200 (S) 018259 TWO SI ZE 103 CONDUI TS (TYPE 1) M 40 94. 00 3, 760. 00
(UNDER ROADWAY)

201 (S) 018260 TWO SI ZE 103 CONDUI TS M 2,370 79. 00 187, 230. 00
(I'N ASPHALT)

202 (S) 018261 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 41, 000. 00* 41, 000. 00
( LOCATI ON 2710)

203 (S) 018262 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 33, 000. 00* 33, 000. 00
( LOCATI ON 2711)

204 (S) 018263 AUTOMATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON F95)

205 (S) 018264 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON FT704)

206 (S) 018265 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON FT080)

207 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 41, 000. 00* 41, 000. 00

208 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 35, 000. 00* 35, 000. 00

209 (S) 018359 VI DEO NODE ( LOCATI ON FT066) LS LUMP SUM 9, 000. 00* 9, 000. 00

210 (S) 018360 VI DEO NODE ( LOCATI ON FT081) LS LUMP SUM 9, 000. 00* 9, 000. 00

211 (S) 018400 SI GNAL AND LI GHTI NG ( REMOVAL) LS LUMP SUM 6, 000. 00* 6, 000. 00

212 (S) 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 490 4. 40 2, 156. 00

213 (S) 867015 24 S| NGLEMODE FI BER OPTI C CABLE M 2,290 5. 50 12, 595. 00

214 (S) 867017 48 SI NGLEMODE FI BER OPTI C CABLE M 4, 470 8.70 38, 889. 00

215 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 12 800. 00 9, 600. 00

216 (S) 869035 NO. 5 PULL BOX EA 4 120. 00 480. 00

217 (S) 869039 COVMUNI CATI ON PULL BOX EA 9 1, 060. 00 9, 540. 00

218 (S) 869047 SPLI CE VAULT EA 6 3, 540. 00 21, 240. 00

219 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00

220 019635 CRACK EXI STI NG CONCRETE ( CHANNEL BED) e 4,500 1.50 6, 750. 00

221 999990 MOBI LI ZATI ON LS LUMP SUM 3, 600, 000. 00* 3, 600, 000. 00

A) 36, 456, 135. 40

B) 350 DAYS X 35000

A+B) 48, 706, 135. 40
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30. 00 13800.
15. 00 2550.
65. 00 325.
50, 000. 00* 50000.
30, 000. 00* 30000.
10, 000. 00~ 10000.
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| THI RD
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00| 200, 000. 00*
00| 2.50
00| 9. 00
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00| 7.00
00| 23.00
00| 9. 00
00| 14. 00
00| 30. 00
00| 39. 00
00| 77.00
00| 28. 00
00| 7.00
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00| 44.00
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00| 40. 00
00| 1.25

REMAI

200000.
3300000.
5220.
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8800.
163200.
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8750.
3750.
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106800.
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.50
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1
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00
00
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40000.
3300000.
4640.
137802.
17675.
21000.
41310.
20020.
34780.
134280.
5250.
26040.
82200.
74000.
13400.
81600.
229848.
33700.
19800.
30000.
39600.
7500.
6250.
21600.
84500.
6840.
28600.
5000.
20000.
11000.
148630.
42000.
91200.
462000.
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49000.
900000.
13300.

00
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200, 000. 00* 200000
2.25 2970000.
15. 00 8700.
35.00 283710.
20. 00 70700.
125. 00 262500.
20. 00 91800.
15.00 42900.
20. 00 18800.
45. 00 302130.
25.00 18750.
60. 00 111600.
26.00 356200.
70. 00 51800.
35.00 7000.
150. 00 122400.
450. 00 211950.
1.00 33700.
1.50 19800.
30, 000. 00* 30000.
60. 00 39600.
300. 00 15000.
.50 6250.
.50 27000.
150. 00 97500.
2.00 7200.
15. 00 19500.
25, 000. 00* 25000.
25, 000. 00* 25000.
135. 00 14850.
175. 00 155750.
30. 00 84000.
31.00 188480.
20. 00 616000.
66. 00 1808400.
60. 00 472200.
150. 00 42000.
41. 00 922500.
1.00 13300.
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103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

07-1264A4
07- LA-30-R7
08/ 10/ 00

375,
2,

100.
000.
000.
300.
465.
400.
500.
200.
208.
650.
150.
000.
255.
100.
250.
190.
195.

112

100.
18.
75.

175.
95.

140.

400.

150.

gworRRERRE

00
00
00
00
00

.00
00
00
00
00
00
00
00
00
. 93
.00
.00
00
00
00
00
60

3413200.
256900.
255220.
182400.
375000.
530000.
842100.

4179420.
842000.
540000.
173400.
103792.
314600.

51600.
2500.

3141345.

321200.
31500.
36100.
11700.
31360.
20000.
13302.

174225.

104125.

175750.

1722.
38400.
15900.

1518783.
206149.

1772682.

85500.
70450.
11634.

5817.
18536.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

300,
2,

000.
000.
250.
620.
400.
300.
170.
340.
250.
280.
000.
600.
200.
450.
100.
100.
60.
60.
30.
30.
90.
.00
180.
250.
100.
. 85

. 96

. 85

. 88

S

OF

00
00
00
00
00

00
00
00
00
00

00
00
00

10
00
00

.00

REMAI

2883200.
110100.
218760.
164160.
300000.
530000.
701750.

5572560.
842000.
324000.
147390.
169660.
121000.

96320.
2500.

7391400.

350400.
56700.
19000.

6000.
16800.
12000.
22170.
69690.
53550.
111000.
2214.
24000.
10600.

1388135.
197903.

1506779.

75240.
77495.
9695.
3878.
16550.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
04
70|
00|
00|
00|
00|
00|

NI NG B

365,
1,

| DDERS
FOURTH
AMOUNT

3.00 15270
3.00 4350
77.00 3264800.
3.80 278920.
90. 00 328140.
250. 00 456000.
000. 00* 365000.
800. 00 477000.
300. 00 842100.
306. 00 2750328.
375. 00 789375.
300. 00 324000.
275.00 238425.
275.00 137225.
425. 00 205700.
100. 00 34400.
500. 00 6250.
335. 00 4126865.
100. 00 321200.
400. 00 50400.
70. 00 13300.
175. 00 10500.
70. 00 19600.
120. 00 24000.
20. 00 14780.
40. 00 92920.
130. 00 77350.
80. 00 148000.
250. 00 3075.
390. 00 37440.
170. 00 18020.
. 88 1437128.
1.10 226763.
. 85 1506779.
1.00 85500.
1.00 70450.
5.50 10664.
3.30 6398.
4.50 14895.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
90|
70|
00|
00|
50|
70|
00|

Bl D245
PACGE 25
08/ 14/ 00
FI FTH
BI D AMOUNT
4.00 20360
4.00 5800
80. 00 3392000.
.75 55050.
90. 00 328140.
230. 00 419520.
400, 000. 00* 400000.
2,000. 00 530000.
180. 00 505260.
360. 00 3235680.
400. 00 842000.
300. 00 324000.
200. 00 173400.
525. 00 261975.
550. 00 266200.
150. 00 51600.
3, 500. 00 8750.
240. 00 2956560.
1, 000. 00 292000.
400. 00 50400.
70. 00 13300.
55. 00 3300.
55. 00 15400.
55. 00 11000.
65. 00 48035.
110. 00 255530.
150. 00 89250.
90. 00 166500.
150. 00 1845.
350. 00 33600.
175. 00 18550.
. 95 1551445.
1.30 267993.
.90 1595413.
1.30 111150.
1.30 91585.
10. 00 19390.
5.00 9695.
10. 00 33100.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

07-1264A4

07- LA-30-R7

08/ 10/ 00

1,

1,

000.

200.
000.
150.
650.
160.
200.
300.
240.
275.
300.
350.
205.
275.

50.

65.

13.

55.
450.
825.
350.
750.
000.
400.
000.
135.
475.

35.

40.
260.

20.
27.
350.

271050.
144000.
386000.
27600.
168000.
258500.
180000.
269500.
16195.
38500.
24000.
4810.
76830.
19250.
193950.
151800.
2100.
750.
2000.
6800.
16000.
2160.
225625.
7805.
9520.
127400.
45342.
128970.
8300.
97470.
1400.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1,

000.

180.
225.

75.
700.
100.
160.
180.
190.
220.
240.
270.
160.
290.

58.

80.

20.

50.
220.
400.
000.
400.
500.
400.
000.
100.
200.

30.

45.
250.

20.
30.
300.

OF

REMAI

291900.
90000.
308800.
16560.
133000.
206800.
144000.
207900.
12640.
40600.
27840.
5920.
118200.
17500.
94820.
73600.
6000.
1400.
5000.
6800.
4000.
1600.
95000.
6690.
10710.
122500.
45342.
107475.
8300.
108300.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG B

| DDERS
FOURTH
AMOUNT

2.20 7282
4.00 18480
.70 3234
650. 00 10400
8.00 7120
370. 00 21090
050. 00 4200
85. 00 255
765. 00 319005.
181. 00 162900.
160. 00 308800.
165. 00 15180.
210. 00 147000.
235.00 220900.
305. 00 183000.
355. 00 273350.
165. 00 13035.
250. 00 35000.
37.00 17760.
37.00 2738.
25.00 147750.
25.00 8750.
200. 00 86200.
375. 00 69000.
600. 00 3600.
300. 00 1300.
800. 00 5600.
450. 00 7650.
500. 00 11000.
75. 00 1200.
435. 00 206625.
30. 00 6690.
50. 00 11900.
300. 00 147000.
1.35 30605.
6. 50 139717.
25.00 10375.
27.00 97470.
350. 00 1400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
85|
50|
00|
00|
00|

Bl D245
PACGE 26
08/ 14/ 00
FI FTH
AMOUNT
1.00 3310
10. 00 46200
3.00 13860
100. 00 17600
2.00 1780
200. 00 11400
450. 00 1800
100. 00 300
700. 00 291900.
135. 00 121500.
160. 00 308800.
325. 00 29900.
200. 00 140000.
225.00 211500.
290. 00 174000.
350. 00 269500.
200. 00 15800.
245. 00 34300.
35.00 16800.
70. 00 5180.
20. 00 118200.
75. 00 26250.
335. 00 144385.
390. 00 71760.
750. 00 4500.
000. 00 1000.
500. 00 3000.
500. 00 8500.
000. 00 10000.
150. 00 2400.
400. 00 190000.
65. 00 14495.
65. 00 15470.
300. 00 147000.
2.00 45342.
10. 00 214950.
40. 00 16600.
25.00 90250.
100. 00 400.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194
195

07-1264A4

07- LA-30-R7

08/ 10/ 00

3.

75, 000
72,000
200, 000
1, 000.
10, 000

00~
00*
00~
00*
00~

126600.
28350.
20800.

163075.
18480.
25820.

2275.
2400.
3600.
14000.

170850.

211200.
17600.
19500.

112800.
28600.

9840.
7140.
37400.
2520.
3325.
198.
665.
16875.
1336.
1800.
1462.
15210.
75000.
72000.
200000.
1000.
10000.

SUMMARY OF
| THI RD
| BI D
00| 750. 00
00| 1, 500. 00
00| 40. 00
00| 50. 00
00| 70. 00
00| 200. 00
00| 150. 00
00| 100. 00
00| 190. 00
00| 180. 00
00| 95. 00
00| 20. 00
00| 300. 00
00| 750. 00
00| 600. 00
00| 2, 000. 00
00| 80. 00
00| 300. 00
00| 110. 00
00| 500. 00
00| 300. 00
00| 150. 00
00| 32.00
00| 4.10
00| .70
00| .80
00| 2.30
00| 2.30
00| .70
00| 2.80
00| .70
00| 2. 80
00| 2.30
00| 3. 00
00| 40, 000. 00*
00| 38, 000. 00*
00| 120, 000. 00*
00| 1, 000. 00*
00| 8, 000. 00*

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
160800.
198000.
12100.
19500.
72000.
19500.
13120.
14637.
26180.
1344.
3059.
207.
665.
37800.
11609.
3360.
1564.
15210.
40000.
38000.
120000.
1000.
8000.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2.

2.

3.

75, 000
7, 000.
80, 000
8, 000.
12, 000

00*
00*
00*
00*
00*

NI NG BI DDERS

126600.
33600.
30400.

163075.
21560.
25820.

2275.
2400.
3600.
14000.

160800.

198000.
13200.
35100.
72000.
22750.
13530.
14280.
26180.

1344.
3059.
207.
665.
37800.
1169.
3360.
1564.
15210.
75000.
7000.
80000.
8000.
12000.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 27
08/ 14/ 00
FI FTH
BI D AMOUNT
1, 000. 00 2000
1, 000. 00 3000
45. 00 5400
100. 00 1800
75. 00 37500
120. 00 1560
120. 00 75960
180. 00 37800
130. 00 20800
375. 00 222375
250. 00 38500
35. 00 45185
500. 00 3500
1, 000. 00 3000
500. 00 3000
2,500. 00 17500
100. 00 201000.
300. 00 198000.
150. 00 16500.
375. 00 14625.
400. 00 96000.
400. 00 52000.
35.00 14350.
3.00 10710.
.70 26180.
2.00 3360.
3.00 3990.
3.00 270.
1.00 950.
2.00 27000.
1.00 1670.
2.00 2400.
3.00 2040.
3.50 17745.
100, 000. 00* 100000.
100, 000. 00* 100000.
70, 000. 00* 70000.
10, 000. 00* 10000.
100, 000. 00* 100000.



07- 1264A4 Bl D245
07- LA- 30- R7 SUMMARY OF REMAI NI NG BIDDERS PAGE 28
08/ 10/ 00 08/ 14/ 00

R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE EREEEEETPEPTPOELPCPDREPEPEPEPEE
| TEM SECOND | THI RD | FOURTH | FI FTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R ROECEOE e R L L TP | <o | <o | <o
196 | 125, 000. 00* 125000. 00| 90, 000. 00* 90000. 00| 135, 000. 00* 135000. 00| 100, 000. 00* 100000. 00
197 | 25.00 5000. 00| 20. 00 4000. 00| 55. 00 11000. 00| 50. 00 10000. 00
198 | 45. 00 6300. 00| 40. 00 5600. 00| 90. 00 12600. 00| 100. 00 14000. 00
199 | 2.00 35400. 00| 2.00 35400. 00| 3.00 53100. 00| 2.00 35400. 00
200 | 80. 00 3200. 00| 70. 00 2800. 00| 80. 00 3200. 00| 50. 00 2000. 00
201 | 80. 00 189600. 00| 80. 00 189600. 00| 90. 00 213300. 00| 100. 00 237000. 00
202 | 45, 000. 00* 45000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00| 50, 000. 00* 50000. 00
203 | 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00| 30, 000. 00* 30000. 00| 50, 000. 00* 50000. 00
204 | 25, 000. 00* 25000. 00| 18, 000. 00* 18000. 00| 50, 000. 00* 50000. 00| 40, 000. 00* 40000. 00
205 | 25, 000. 00* 25000. 00| 18, 000. 00* 18000. 00| 50, 000. 00* 50000. 00| 40, 000. 00* 40000. 00
206 | 25, 000. 00* 25000. 00| 18, 000. 00* 18000. 00| 45, 000. 00* 45000. 00| 100, 000. 00* 100000. 00
207 | 50, 000. 00* 50000. 00| 35, 000. 00* 35000. 00| 55, 000. 00* 55000. 00| 50, 000. 00* 50000. 00
208 | 35, 000. 00* 35000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00| 50, 000. 00* 50000. 00
209 | 17, 000. 00* 17000. 00| 10, 000. 00* 10000. 00| 18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00
210 | 17, 000. 00* 17000. 00| 10, 000. 00* 10000. 00| 16, 000. 00* 16000. 00| 20, 000. 00* 20000. 00
211 | 13, 000. 00* 13000. 00| 8, 000. 00* 8000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
212 | 3. 60 1764. 00| 3.50 1715. 00| 10. 00 4900. 00| 20. 00 9800. 00
213 | 4.00 9160. 00| 4.00 9160. 00| 10. 00 22900. 00| 20. 00 45800. 00
214 | 7.50 33525. 00| 7.50 33525. 00| 10. 00 44700. 00| 10. 00 44700. 00
215 | 2,500. 00 30000. 00| 2, 000. 00 24000. 00| 1, 100. 00 13200. 00| 5, 000. 00 60000. 00
216 | 125. 00 500. 00| 120. 00 480. 00| 300. 00 1200. 00| 500. 00 2000. 00
217 | 1, 500. 00 13500. 00| 1, 500. 00 13500. 00| 1, 000. 00 9000. 00| 500. 00 4500. 00
218 | 2, 400. 00 14400. 00| 2, 400. 00 14400. 00| 1, 400. 00 8400. 00| 5, 000. 00 30000. 00
219 | 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00| 45, 000. 00* 45000. 00| 25, 000. 00* 25000. 00
220 | 5. 00 22500. 00| 9. 00 40500. 00| 3.75 16875. 00| 15. 00 67500. 00
221 | 3, 600, 000. 00*  3600000. 00| 4,234, 059.00*  4234059. 00| 3, 600, 000. 00*  3600000. 00| 3,814, 565. 50  3814565. 50
TOT A) 38, 324, 750. 00 A) 41, 623, 769. 74 A) 36, 903, 678. 15 A) 38, 173, 700. 00

B) 370 DAYS X 35000 B) 315 DAYS X 35000 B) 450 DAYS X 35000 B) 416 DAYS X 35000
A+B) 51, 274, 750. 00 A+B) 52, 648, 769. 74 A+B) 52, 653, 678. 15 A+B) 52, 733, 700. 00



07-1264A4 Bl D245

07- LA- 30- R7 SUMMARY OF REMAI NI NG BIDDERS PAGE 29
08/ 10/ 00 08/ 14/ 00
R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 40, 000. 00* 40000. 00| 20, 000. 00* 20000. 00| 50, 000. 00* 50000. 00
2| 17, 000. 00* 17000. 00| 20, 000. 00* 20000. 00| 35, 000. 00* 35000. 00
3| 19. 00 39900. 00| 20. 00 42000. 00| 16. 00 33600. 00
4 | 36. 50 29200. 00| 30. 00 24000. 00| 50. 00 40000. 00
5| 1, 000. 00* 1000. 00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
6 | 100, 000. 00* 100000. 00| 50, 000. 00* 50000. 00| 90, 000. 00* 90000. 00
7| 21, 290. 00* 21290. 00| 15, 000. 00* 15000. 00| 60, 000. 00* 60000. 00
8 | 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00| 75, 000. 00* 75000. 00
9 | 60. 00 4500. 00| 100. 00 7500. 00| 100. 00 7500. 00
10 | 12. 00 1440. 00| 35.00 4200. 00| 20. 00 2400. 00
11 | 1.00 6870. 00| 1.50 10305. 00| .70 4809. 00
12 | 22.00 1980. 00| 40. 00 3600. 00| 35.00 3150. 00
13 | 3.00 1560. 00| 4.00 2080. 00| 3.00 1560. 00
14 | 32.00 24000. 00| 40. 00 30000. 00| 40. 00 30000. 00
15 | 300. 00 10800. 00| 600. 00 21600. 00| 300. 00 10800. 00
16 | 3, 000. 00 15000. 00| 2, 000. 00 10000. 00| 200. 00 1000. 00
17 | 1.25 28375. 00| 1.00 22700. 00| 1.00 22700. 00
18 | 40. 00 520. 00| 50. 00 650. 00| 20. 00 260. 00
19 | 14. 00 5600. 00| 10. 00 4000. 00| 5. 00 2000. 00
20 | 12. 00 2880. 00| 20. 00 4800. 00| 17. 00 4080. 00
21 | 1.00 150. 00| 3.00 450. 00| 1. 00 150. 00
22 | 100. 00 200. 00| 100. 00 200. 00| 50. 00 100. 00
23 | 50. 00 150. 00| 100. 00 300. 00| 50. 00 150. 00
24 | 12. 00 1800. 00| 50. 00 7500. 00| 300. 00 45000. 00
25 | 425.00 425. 00| 1, 000. 00 1000. 00| 800. 00 800. 00
26 | 5. 00 3350. 00| 25.00 16750. 00| 15. 00 10050. 00
27 | 125. 00 250. 00| 150. 00 300. 00| 150. 00 300. 00
28 | 5. 00 35. 00| 100. 00 700. 00| 80. 00 560. 00
29 | 175. 00 1225. 00| 150. 00 1050. 00| 200. 00 1400. 00
30 | 3, 300. 00 23100. 00| 500. 00 3500. 00| 3, 600. 00 25200. 00
31 | 1, 000. 00 1000. 00| 500. 00 500. 00| 1, 000. 00 1000. 00
32 | 8. 00 3920. 00| 7.00 3430. 00| 5. 00 2450. 00
33 | 40. 00 18400. 00| 20. 00 9200. 00| 42.00 19320. 00
34 | 1.00 460. 00| 20. 00 9200. 00| 80. 00 36800. 00
35 | 1.00 170. 00| 40. 00 6800. 00| 60. 00 10200. 00
36 | 300. 00 1500. 00| 500. 00 2500. 00| 65. 00 325. 00
37 | 90, 000. 00* 90000. 00| 25, 000. 00* 25000. 00| 55, 000. 00* 55000. 00
38 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 30, 000. 00* 30000. 00
39 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 23, 000. 00* 23000. 00



07-1264A4 Bl D245

07- LA- 30- R7 SUMMARY OF REMAI NI NG BIDDERS PAGE 30
08/ 10/ 00 08/ 14/ 00

R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | #m | <o
40 | 200, 000. 00* 200000. 00| 200, 000. 00* 200000. 00| 200, 000. 00* 200000. 00
41 | 4.00  5280000. 00| 2.75  3630000. 00| 3.15  4158000. 00
42 | 15. 00 8700. 00| 25.00 14500. 00| 15. 00 8700. 00
43 | 16. 00 129696. 00| 15. 00 121590. 00| 14. 00 113484. 00
44 | 5. 00 17675. 00| 15. 00 53025. 00| 10. 00 35350. 00
45 | 60. 00 126000. 00| 17. 00 35700. 00| 28.00 58800. 00
46 | 15. 00 68850. 00| 12.00 55080. 00| 7.00 32130. 00
47 | 25.00 71500. 00| 120. 00 343200. 00| 22.00 62920. 00
48 | 65. 00 61100. 00| 35. 00 32900. 00| 18. 00 16920. 00
49 | 20. 00 134280. 00| 45. 00 302130. 00| 39.00 261846. 00
50 | 40. 00 30000. 00| 100. 00 75000. 00| 77.00 57750. 00
51 | 30. 00 55800. 00| 150. 00 279000. 00| 28.00 52080. 00
52 | 1.00 13700. 00| 17. 00 232900. 00| 7.00 95900. 00
53 | 200. 00 148000. 00| 200. 00 148000. 00| 55. 00 40700. 00
54 | 30. 00 6000. 00| 90. 00 18000. 00| 40. 00 8000. 00
55 | 80. 00 65280. 00| 100. 00 81600. 00| 100. 00 81600. 00
56 | 450. 00 211950. 00| 625. 00 294375. 00| 400. 00 188400. 00
57 | .01 337. 00| 1.25 42125. 00| 1.00 33700. 00
58 | .50 6600. 00| 2.00 26400. 00| 2.25 29700. 00
59 | 36, 000. 00* 36000. 00| 40, 755. 03* 40755. 03] 36, 000. 00* 36000. 00
60 | 60. 00 39600. 00| 68. 81 45414. 60| 60. 00 39600. 00
61 | 175. 00 8750. 00| 450. 00 22500. 00| 180. 00 9000. 00
62 | .30 3750. 00| .75 9375. 00| .40 5000. 00
63 | .40 21600. 00| .65 35100. 00| .40 21600. 00
64 | 165. 00 107250. 00| 200. 00 130000. 00| 160. 00 104000. 00
65 | 1.76 6336. 00| 3.00 10800. 00| 1.75 6300. 00
66 | 10. 00 13000. 00| 10. 00 13000. 00| 24.00 31200. 00
67 | 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
68 | 26, 000. 00* 26000. 00| 29, 727. 60* 29727. 60| 26, 000. 00* 26000. 00
69 | 200. 00 22000. 00| 250. 00 27500. 00| 70. 00 7700. 00
70 | 150. 00 133500. 00| 85. 00 75650. 00| 50. 00 44500. 00
71 | 30. 00 84000. 00| 45. 00 126000. 00| 22.00 61600. 00
72 | 25.00 152000. 00| 35.00 212800. 00| 18. 00 109440. 00
73 | 25.00 770000. 00| 20. 00 616000. 00| 23.00 708400. 00
74 | 90.00  2466000. 00| 65.00  1781000. 00| 63.00  1726200. 00
75 | 75.00 590250. 00| 60. 00 472200. 00| 55. 00 432850. 00
76 | 100. 00 28000. 00| 100. 00 28000. 00| 100. 00 28000. 00
77 | 35.00 787500. 00| 45.00  1012500. 00| 41.00 922500. 00
78 | .75 9975. 00| 1.50 19950. 00| 3.00 39900. 00
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R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
79 | 2.50 12725. 00| 6. 00 30540. 00| 12. 00 61080. 00
80 | 2.50 3625. 00| 5.75 8337. 50| 12. 00 17400. 00
81 | 95.00  4028000. 00| 95.00  4028000. 00| 97.00  4112800. 00
82 | 3.50 256900. 00| . 60 44040. 00| .55 40370. 00
83 | 65. 00 236990. 00| 130. 00 473980. 00| 67.00 244282. 00
84 | 40. 00 72960. 00| 275. 00 501600. 00| 280. 00 510720. 00
85 | 390, 000. 00* 390000. 00| 400, 000. 00* 400000. 00| 425, 000. 00* 425000. 00
86 | 2, 400. 00 636000. 00| 1, 750. 00 463750. 00| 1, 800. 00 477000. 00
87 | 200. 00 561400. 00| 300. 00 842100. 00| 400.00  1122800. 00
88 | 430.00  3864840. 00| 350.00  3145800. 00| 500.00  4494000. 00
89 | 400. 00 842000. 00| 600.00  1263000. 00| 500.00  1052500. 00
90 | 400. 00 432000. 00| 425.00 459000. 00| 450. 00 486000. 00
91 | 310. 00 268770. 00| 300. 00 260100. 00| 200. 00 173400. 00
92 | 240. 00 119760. 00| 500. 00 249500. 00| 400. 00 199600. 00
93 | 600. 00 290400. 00| 530. 00 256520. 00| 550. 00 266200. 00
94 | 100. 00 34400. 00| 125. 00 43000. 00| 125. 00 43000. 00
95 | 1,374.00 3435. 00| 2,500. 00 6250. 00| 2, 200. 00 5500. 00
96 | 210.00  2586990. 00| 350.00  4311650. 00| 300.00  3695700.00
97 | 1, 000. 00 292000. 00| 1, 000. 00 292000. 00| 1, 400. 00 408800. 00
98 | 240. 00 30240. 00| 250. 00 31500. 00| 300. 00 37800. 00
99 | 40. 00 7600. 00| 100. 00 19000. 00| 150. 00 28500. 00
100 | 80. 00 4800. 00| 100. 00 6000. 00| 150. 00 9000. 00
101 | 40. 00 11200. 00| 200. 00 56000. 00| 150. 00 42000. 00
102 | 170. 00 34000. 00| 200. 00 40000. 00| 250. 00 50000. 00
103 | 30. 00 22170. 00| 30. 00 22170. 00| 50. 00 36950. 00
104 | 40. 00 92920. 00| 160. 00 371680. 00| 65. 00 150995. 00
105 | 120. 00 71400. 00| 200. 00 119000. 00| 210. 00 124950. 00
106 | 80. 00 148000. 00| 160. 00 296000. 00| 125. 00 231250. 00
107 | 220. 00 2706. 00| 1, 000. 00 12300. 00| 250. 00 3075. 00
108 | 400. 00 38400. 00| 475. 00 45600. 00| 500. 00 48000. 00
109 | 200. 00 21200. 00| 200. 00 21200. 00| 200. 00 21200. 00
110 | .89 1453459, 00| 1.00  1633100. 00| 1.05  1714755.00
111 | 1.00 206149. 00| 1.00 206149. 00| 1.00 206149. 00
112 | 1.00  1772682. 00| .95  1684047. 90| .91  1613140. 62
113 | 1.00 85500. 00| 1.10 94050. 00| .93 79515. 00
114 | 1.20 84540. 00| 1. 60 112720. 00| 1.00 70450. 00
115 | 6. 00 11634. 00| 7.00 13573. 00| 7.00 13573. 00
116 | 3.00 5817. 00| 3.00 5817. 00| 4.00 7756. 00
117 | 5. 60 18536. 00| 7.00 23170. 00| 5. 00 16550. 00
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R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R R RRRCEE R R P | <o RO RORCEE e L P
118 | 70 2317. 00| 2.00 6620. 00| 1.00 3310. 00
119 | 4.80 22176. 00| 5. 00 23100. 00| 4.00 18480. 00
120 | .55 2541. 00| 2.00 9240. 00| .50 2310. 00
121 | 1, 000. 00 16000. 00| 1, 250. 00 20000. 00| 900. 00 14400. 00
122 | 20. 00 17800. 00| 25.00 22250. 00| 9. 00 8010. 00
123 | 185. 00 10545. 00| 200. 00 11400. 00| 300. 00 17100. 00
124 | 625. 00 2500. 00| 300. 00 1200. 00| 700. 00 2800. 00
125 | 85. 00 255. 00| 200. 00 600. 00| 500. 00 1500. 00
126 | 1, 200. 00 500400. 00| 900. 00 375300. 00| 970. 00 404490. 00
127 | 230. 00 207000. 00| 90. 00 81000. 00| 165. 00 148500. 00
128 | 180. 00 347400. 00| 140. 00 270200. 00| 200. 00 386000. 00
129 | 190. 00 17480. 00| 200. 00 18400. 00| 240. 00 22080. 00
130 | 240. 00 168000. 00| 200. 00 140000. 00| 220. 00 154000. 00
131 | 280. 00 263200. 00| 250. 00 235000. 00| 235. 00 220900. 00
132 | 325. 00 195000. 00| 300. 00 180000. 00| 265. 00 159000. 00
133 | 450. 00 346500. 00| 400. 00 308000. 00| 300. 00 231000. 00
134 | 155. 00 12245, 00| 200. 00 15800. 00| 225. 00 17775. 00
135 | 275. 00 38500. 00| 275. 00 38500. 00| 350. 00 49000. 00
136 | 25.00 12000. 00| 70. 00 33600. 00| 50. 00 24000. 00
137 | 25.00 1850. 00| 100. 00 7400. 00| 90. 00 6660. 00
138 | 11. 00 65010. 00| 20. 00 118200. 00| 20. 00 118200. 00
139 | 25.00 8750. 00| 20. 00 7000. 00| 65. 00 22750. 00
140 | 205. 00 88355. 00| 275. 00 118525. 00| 330. 00 142230. 00
141 | 350. 00 64400. 00| 675. 00 124200. 00| 660. 00 121440. 00
142 | 675. 00 4050. 00| 1, 000. 00 6000. 00| 250. 00 1500. 00
143 | 1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 300. 00 300. 00
144 | 2, 000. 00 4000. 00| 2, 000. 00 4000. 00| 470. 00 940. 00
145 | 500. 00 8500. 00| 100. 00 1700. 00| 650. 00 11050. 00
146 | 5, 000. 00 10000. 00| 1, 500. 00 3000. 00| 2,100. 00 4200. 00
147 | 185. 00 2960. 00| 150. 00 2400. 00| 250. 00 4000. 00
148 | 450. 00 213750. 00| 700. 00 332500. 00| 520. 00 247000. 00
149 | 30. 00 6690. 00| 30. 00 6690. 00| 35.00 7805. 00
150 | 50. 00 11900. 00| 60. 00 14280. 00| 30. 00 7140. 00
151 | 280. 00 137200. 00| 225. 00 110250. 00| 295. 00 144550. 00
152 | 2.00 45342. 00| 4.00 90684. 00| 3.00 68013. 00
153 | 6. 00 128970. 00| 12. 00 257940. 00| 11. 00 236445. 00
154 | 25.00 10375. 00| 25.00 10375. 00| 30. 00 12450. 00
155 | 30. 00 108300. 00| 25.00 90250. 00| 39.00 140790. 00
156 | 391. 00 1564. 00| 150. 00 600. 00| 100. 00 400. 00
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R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
157 | 1,031. 00 2062. 00| 1, 000. 00 2000. 00| 700. 00 1400. 00
158 | 1, 670. 00 5010. 00| 1, 250. 00 3750. 00| 900. 00 2700. 00
159 | 30. 00 3600. 00| 50. 00 6000. 00| 80. 00 9600. 00
160 | 60. 00 1080. 00| 100. 00 1800. 00| 200. 00 3600. 00
161 | 81. 00 40500. 00| 100. 00 50000. 00| 75. 00 37500. 00
162 | 277.00 3601. 00| 150. 00 1950. 00| 125. 00 1625. 00
163 | 222.00 140526. 00| 182. 00 115206. 00| 213. 00 134829. 00
164 | 100. 00 21000. 00| 175. 00 36750. 00| 175. 00 36750. 00
165 | 200. 00 32000. 00| 175. 00 28000. 00| 225. 00 36000. 00
166 | 310. 00 183830. 00| 300. 00 177900. 00| 225. 00 133425. 00
167 | 420. 00 64680. 00| 200. 00 30800. 00| 200. 00 30800. 00
168 | 22.00 28402. 00| 30. 00 38730. 00| 25.00 32275. 00
169 | 356. 00 2492. 00| 2, 000. 00 14000. 00| 500. 00 3500. 00
170 | 861. 00 2583. 00| 1, 000. 00 3000. 00| 600. 00 1800. 00
171 | 673. 00 4038. 00| 1, 000. 00 6000. 00| 500. 00 3000. 00
172 | 2,237.00 15659. 00| 2, 500. 00 17500. 00| 2, 000. 00 14000. 00
173 | 86. 00 172860. 00| 90. 00 180900. 00| 98. 00 196980. 00
174 | 320. 00 211200. 00| 300. 00 198000. 00| 340. 00 224400. 00
175 | 160. 00 17600. 00| 100. 00 11000. 00| 200. 00 22000. 00
176 | 500. 00 19500. 00| 350. 00 13650. 00| 270. 00 10530. 00
177 | 470. 00 112800. 00| 400. 00 96000. 00| 460. 00 110400. 00
178 | 220. 00 28600. 00| 175. 00 22750. 00| 250. 00 32500. 00
179 | 32.00 13120. 00| 50. 00 20500. 00| 35.00 14350. 00
180 | 4.00 14280. 00| 3.50 12495. 00| 2.00 7140. 00
181 | 1.00 37400. 00| 1.00 37400. 00| .70 26180. 00
182 | 1.00 1680. 00| 1.50 2520. 00| 2.25 3780. 00
183 | 2.50 3325. 00| 3.00 3990. 00| 2. 90 3857. 00
184 | 2.50 225. 00| 3.00 270. 00| 2.50 225. 00
185 | 1. 00 950. 00| 1. 00 950. 00| 2.00 1900. 00
186 | 3.00 40500. 00| 2.00 27000. 00| 2.80 37800. 00
187 | 1.00 1670. 00| 1.00 1670. 00| 2.00 3340. 00
188 | 3.00 3600. 00| 3.50 4200. 00| 2.00 2400. 00
189 | 2.00 1360. 00| 3.00 2040. 00| 2.50 1700. 00
190 | 3.00 15210. 00| 4.00 20280. 00| 3.00 15210. 00
191 | 78, 000. 00* 78000. 00| 100, 000. 00* 100000. 00| 78, 000. 00* 78000. 00
192 | 78, 000. 00* 78000. 00| 50, 000. 00* 50000. 00| 78, 000. 00* 78000. 00
193 | 82, 000. 00* 82000. 00| 150, 000. 00* 150000. 00| 82, 000. 00* 82000. 00
194 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
195 | 12, 000. 00* 12000. 00| 20, 000. 00* 20000. 00| 12, 000. 00* 12000. 00
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R PO POPEPEPEPEPEE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
196 | 144, 000. 00* 144000. 00| 100, 000. 00* 100000. 00| 144, 000. 00* 144000. 00
197 | 60. 00 12000. 00| 10. 00 2000. 00| 10. 00 2000. 00
198 | 90. 00 12600. 00| 15. 00 2100. 00| 15. 00 2100. 00
199 | 2.50 44250. 00| 4.00 70800. 00| 2.50 44250. 00
200 | 90. 00 3600. 00| 50. 00 2000. 00| 30. 00 1200. 00
201 | 100. 00 237000. 00| 80. 00 189600. 00| 100. 00 237000. 00
202 | 32, 000. 00* 32000. 00| 25, 000. 00* 25000. 00| 32, 000. 00* 32000. 00
203 | 32, 000. 00* 32000. 00| 25, 000. 00* 25000. 00| 32, 000. 00* 32000. 00
204 | 52, 000. 00* 52000. 00| 25, 000. 00* 25000. 00| 52, 000. 00* 52000. 00
205 | 52, 000. 00* 52000. 00| 25, 000. 00* 25000. 00| 52, 000. 00* 52000. 00
206 | 52, 000. 00* 52000. 00| 25, 000. 00* 25000. 00| 52, 000. 00* 52000. 00
207 | 58, 000. 00* 58000. 00| 30, 000. 00* 30000. 00| 58, 000. 00* 58000. 00
208 | 34, 000. 00* 34000. 00| 30, 000. 00* 30000. 00| 34, 000. 00* 34000. 00
209 | 18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00| 18, 000. 00* 18000. 00
210 | 18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00| 18, 000. 00* 18000. 00
211 | 8, 000. 00* 8000. 00| 7, 000. 00* 7000. 00| 8, 000. 00* 8000. 00
212 | 10. 00 4900. 00| 8. 00 3920. 00| 10. 00 4900. 00
213 | 10. 00 22900. 00| 8. 00 18320. 00| 10. 00 22900. 00
214 | 12. 00 53640. 00| 15. 00 67050. 00| 12.00 53640. 00
215 | 1, 200. 00 14400. 00| 2, 000. 00 24000. 00| 1, 200. 00 14400. 00
216 | 300. 00 1200. 00| 500. 00 2000. 00| 300. 00 1200. 00
217 | 1, 000. 00 9000. 00| 1, 000. 00 9000. 00| 1, 000. 00 9000. 00
218 | 1, 500. 00 9000. 00| 2,500. 00 15000. 00| 4, 000. 00 24000. 00
219 | 50, 000. 00* 50000. 00| 45, 000. 00* 45000. 00| 50, 000. 00* 50000. 00
220 | 2.75 12375. 00| 5. 00 22500. 00| 5. 00 22500. 00
221 | 3, 850, 000. 00*  3850000. 00| 4,250, 000. 00*  4250000. 00| 4,300, 000. 00*  4300000. 00
TOT A) 41, 038, 810. 00 A) 42,738, 351. 63 A) 42,932, 298. 62

B) 425 DAYS X 35000 B) 440 DAYS X 35000 B) 440 DAYS X 35000

A+B) 55, 913, 810. 00 A+B) 58, 138, 351. 63 A+B) 58, 332, 298. 62



